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ABSTRACT
This report documents bounding functional and operating requirements 
(F&ORs) for the Next Generation Nuclear Plant (NGNP) Project to support 
selection of the nuclear system design and specification of the operating 
conditions and configuration of NGNP once the nuclear system design is 
selected.  These requirements supplement the detailed F&ORs for NGNP 
developed in the FY07 NGNP pre-conceptual design work.   
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Summary of Bounding Requirements for the NGNP 
Demonstration Plant F&ORs 
1. PURPOSE 
This report documents bounding functional and operating requirements (F&ORs) for the Next 
Generation Nuclear Plant (NGNP) Project to support selection of the nuclear system design and 
specification of the operating conditions and configuration of NGNP once the nuclear system design is 
selected.  These requirements supplement the detailed F&ORs for NGNP developed in the FY07 NGNP 
pre-conceptual design work.
2. BACKGROUND 
2.1 NGNP Functional & Operational Requirements 
As part of the pre-conceptual design work in FY07, the three reactor vendor teams provided detailed 
design F&ORs for the plant designs proposed for NGNP [Ref. 2, 3, 4, 5].  These are comprehensive, 
generically addressing general requirements for the NGNP Project and the demonstration plant, and for 
each of the plant facilities, consistent with the work breakdown structure provided by the Project [Ref. 6].  
The plant facilities include the nuclear system, heat transport and transfer system, power conversion 
system (PCS), hydrogen plant, balance of plant, and the overall site and infrastructure supporting NGNP.  
The F&ORs provided by each team were similar for all three recommended designs.  The areas specific to 
the design recommended by each team are easily separated from the larger population of those generically 
applicable.  These F&ORs continue to be generally applicable to the NGNP Project. 
Also, as part of the pre-conceptual design work in FY07, the three reactor vendor teams provided 
detailed Systems Requirements Manuals for the plant designs proposed for NGNP [Ref. 2, 3, 4].  The 
Systems Requirements Manual defines the requirements hierarchy for the NGNP Plant with Hydrogen 
Production and Electricity Production and includes initial requirements based on the current maturity state 
of the NGNP project.  The three vendors’ System Requirements Manuals have been summarized in the 
NGNP System Requirements Manual [Ref. 26].  This manual is included as Appendix A to this document.   
Several conceptual design trade studies were completed early in FY08 to address critical issues 
identified in the FY07 pre-conceptual design work.  These studies addressed: 
? The impacts of plant operating conditions on material selections of key components (e.g., reactor 
pressure vessel [RPV], intermediate heat exchanger [IHX]) as they affect risk to plant completion 
cost and schedule [Ref. 7, 8, 9, 10, 11] 
? Configuration and design of the plant heat transfer and transport systems [Ref. 12, 13, 14] 
? Potential end user requirements for application of High Temperature Gas Reactor (HTGR) 
technology [Ref. 15] 
? Exposure criteria for normal operating and accident conditions of the plant and methods for 
control of radionuclide and dust contaminants in the helium coolant to satisfy those criteria 
[Ref. 16, 17] 
? Licensing strategy [Ref. 18] 
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? Hydrogen process development [Ref. 19, 24] 
? Project risk management [Ref. 20] 
? Concepts and preliminary F&ORs for the Component Test Facility (CTF) [Ref. 21, 22]. 
These studies were focused on these generic issues since the nuclear system design(s), plant operating 
conditions, and configuration have not been selected for NGNP.  The objective of these studies was to 
provide insight into the impact of these issues on the ultimately selected design(s) functional and 
operating conditions and configuration.  Accordingly, the results provide a structure, framework, and 
bounding conditions in which key characteristics of the plant can be finalized once the nuclear system 
design(s) is selected for NGNP. 
A significant factor that is expected to affect the determination of the F&ORs of the selected 
design(s) for NGNP is the responses to the DOE RFI/EOI for the NGNP Project issued in April 2008 
[Ref. 1]:   
“The Department of Energy (DOE or Department) is requesting comments and expressions 
of interest from all interested parties on its Next Generation Nuclear Plant (NGNP) Project.  
DOE is soliciting comments on two aspects of the NGNP Project: (1) the strategy to proceed 
with the technology research and development; and the design, construction, licensing and 
operation of the proposed NGNP prototype demonstration plant; and (2) the structure, 
management, and funding of the public/private cost-share agreements that are necessary to 
proceed with the NGNP Project.” 
The responses to this RFI/EOI are expected to have an impact on how the F&ORs and other facets of 
the project that are addressed herein, including the selection of the nuclear system for NGNP, are 
ultimately configured.   
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3. OBJECTIVE OF THIS REPORT 
This report defines bounding conditions within which the F&ORs for the selected NGNP design(s) 
are developed.  These are presented as Bounding Conditions in the several areas addressed in the FY08 
conceptual design trade studies.  This document also provides the bases for these conditions.  The 
following subsections discuss the specific objectives in defining these bounding conditions. 
3.1 Operating Conditions 
Three principal factors were considered in selecting the bounding operating conditions for NGNP: 
1. The effectiveness of NGNP to demonstrate the technical, licensing, reliability, and economic 
viability of the HTGR technology at conditions that meet the energy needs of the private 
sector.  In this regard, the short- and long-term energy needs of potential end users were 
identified through NGNP Project discussions with the end users  and through prior reactor 
vendor reviews of market surveys completed by the HTGR suppliers. 
These needs were characterized as power level (e.g., MWt or MWe), temperatures and 
pressures, form of the energy transfer (e.g., hot gas, steam, hydrogen), the quantities of 
energy required (i.e., rates, annual), redundancy requirements for assured availability, costs 
and economics, numbers of units, locations, and time frame of needs. 
2. The impact of the bounding operating conditions on the risk to completion of the NGNP 
Project on schedule and within budget.  The principal concerns are the availability and 
performance of materials for the RPVand other primary pressure vessels, and the IHX.  Other 
factors considered included transportation of large vessels, on-site fabrication, cost, affect on 
licensing, technical readiness of critical components, requirements of test facilities to support 
progressing the technical readiness of critical components to ensure their performance, 
reliability when installed in NGNP (e.g., heat exchangers, circulators, valves), and control of 
radionuclides.
Several of the conceptual design trade studies performed by the three reactor vendor teams in 
the first half of FY08 investigated these factors in detail.  The reports of these studies are 
included in the References section.  Figure 1 provides a pictorial representation of the 
relationships among the results of several of these studies and their impact on selection of the 
NGNP operating conditions. 
3. The third factor is the objective that NGNP continue to support the development of HTGR 
technology over the long term.  For example, it is anticipated that at initial startup and 
operation NGNP will be operated at a lower gas outlet temperature than would be needed to 
achieve maximum efficiency in hydrogen production.  Based on the survey of potential end 
user energy needs this is acceptable to address current requirements.  However, it should be 
an objective to attain the higher gas outlet temperatures over the long term as the technology 
and material performance and availability evolve.  Accordingly, the design of NGNP should 
not preclude an increase in gas temperature over the long term. 
In summary, the objective in selecting the bounding operating conditions for NGNP was to balance 
the need to maximize the translation of the NGNP design; licensing; cost; construction; operating; and 
reliability, availability, and maintainability experience to the private sector against the need to minimize 
technical, cost, and schedule risks to bringing the NGNP on-line while retaining the long term 
development capabilities of NGNP. 
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3.2 Design Selections and Programmatic Issues 
Additional work performed early in FY08 addressed other issues affecting the design selections and 
programs for NGNP.  These included licensing risk reduction, specific prismatic fuel design [Ref. 25] and 
setting requirements and developing concepts for a CTF.  The reports for these studies are, also listed in 
the References section.  
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Figure 1.  Conceptual Design Technical Selection Studies Integration 
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4. SUMMARY OF RECOMMENDATIONS AND BASES 
The following section of the report summarizes the bounding operating conditions and their bases for 
the NGNP Demonstration Plant.   
4.1 Reactor Type 
4.1.1 Bounding Condition – 001 
The prismatic and pebble bed designs shall continue as alternatives for NGNP until the strategy for 
the Project is formulated by the Public-Private Partnership(s).  At present the alternatives include: 
? Westinghouse/Pebble Bed Modular Reactor, LLC (W/PBMR) – Pebble Bed Design 
? AREVA – Prismatic Design 
? General Atomics – Prismatic Design. 
Summary of Basis:
There are no discriminating technical factors among the designs that suggest one has an advantage 
either in the NGNP demonstration plant or in commercial applications [Ref. 23].  Additionally, there is no 
strategic path in development of the HTGR technology that has been defined either by the government or 
the private sector that favors one design over the other.  This strategy must be developed before a clear 
preferred reactor design can be identified for the demonstration plant.  The responses to the DOE 
RFI/EOI [Ref. 1] and the strategy developed by the DOE for the NGNP Project based on these responses 
is expected to have a significant influence on the selection of the reactor type for NGNP. 
4.2 Reactor Design Power Level 
4.2.1 Bounding Condition – 002 
The NGNP shall be capable of operation at power levels up to 600 Mwt, depending on the core 
design, and core power densities that will demonstrate the technical and economic feasibility of 
commercial HTGRs with a passive safety basis such that maximum fuel temperatures under normal and 
abnormal (design basis and beyond design basis) conditions are acceptable.  Specifically, the reactor shall 
be designed for the maximum power level achievable for the core (pebble and prismatic) that ensures the 
following:
? The passive safety basis 
? The peak time averaged fuel temperature does not exceed 1250°C under normal operating 
conditions.
? The peak fuel temperature does not exceed 1600°C under accident conditions.  
In addition, the core design shall result in a self-consistent set of operating parameters (e.g., power 
density, core delta T) and material choices (e.g., fuel, graphite, core barrel, reactor vessel) that 
demonstrate adequate safety margin when uncertainties in operating parameters and in the associated 
calculation methods (typically at 95% confidence) are explicitly accounted.  At present, the reactor 
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vendor teams have proposed that the NGNP be designed, licensed, constructed, and operated at the 
maximum power level for their designs, as follows [Ref. 23]: 
? W/PBMR – 500 Mwt  
? AREVA – 565 Mwt
? General Atomics – 550 Mwt – 600 Mwt. 
Summary of Bases:
While a small power prototype reactor (e.g., 25-30 Mwt) may be able to meet some of the goals for 
NGNP, it is recommended that NGNP be designed, licensed, and constructed at approximately 
commercial scale with respect to power output.  This will ensure that uncertainties and technical 
challenges associated with fuel performance, code verification and validation, large component 
manufacturing and fabrication, materials issues at full scale, etc. will be addressed by NGNP to support 
future HTGR commercialization.   
The reactor vendor recommendations that NGNP power level should be the maximum achievable are 
based on their assessments, in part, of the following [Ref. 2, 3, 4]: 
? The economies of scale – Standard scaling factors on cost versus size would predict that two 
nuclear island modules of half power would be estimated to cost about 23% more than one 
module of full power (applying a 0.7 exponent to account for the lower cost for the 50% 
reduction in power then multiplied by 2 to obtain the same total power).  Therefore, it is judged 
by the reactor vendors that the private sector will prefer the largest power module because of this 
cost factor. 
? The preference for power levels in the private sector as high as attainable for specific applications 
(e.g., specific oil sands and oil shale recovery, some co-generation and hydrogen production 
applications) [Ref. 15]. 
? The need to establish a bounding licensing position that will facilitate transference of the NGNP 
experience to the private sector. 
The reactor vendor reports completed in FY07 and FY08 indicate that the power levels recommended 
by the three reactor vendors for NGNP are the maximum power levels attainable while retaining 
completely passive safety characteristics and fuel temperatures within the specified ranges [Ref. 2, 3, 4, 7, 
8, 9].  Final design work is required to verify that the calculated fuel temperatures meet the specified 
ranges under all conditions after appropriately accounting for uncertainties in the calculations. 
The design of the nuclear island for the nuclear system selected for NGNP needs to be completed 
along with the research and development (R&D) supporting the qualification of fuel, graphite, materials, 
and methods required to support the licensing basis of the plant.   
4.2.2 Bounding Condition – 003 
The characteristics of the nuclear system with a lower power rating (e.g., one half the maximum 
power design) shall be developed in conjunction with an evaluation of design and any additional R&D 
that would be required to include or evolve certification of this lower-power design under that for the 
higher-power design.
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Summary of Bases:
Other results of the evaluations of potential commercial applications (e.g., additional to those cited 
above that indicate the maximum achievable power is preferred) indicate that a one-size-fits-all power 
level for HTGR is not necessarily consistent with all of the end user needs and preferences for HTGR.  
The flexibility of a modular approach in the adaptation of the HTGR technology (e.g., varying power, 
temperature, and product among multiple modules) to address efficiency and availability factors for each 
energy delivery component of a process is a unique strength of the technology.  Having high and low 
power levels in the stable of reactor designs improves this flexibility. 
It is judged that completing the design, licensing, construction, and operation at maximum power and 
certification of the commercial version of the NGNP nuclear system should facilitate receiving the 
certification of the lower-power design (i.e., scaling down should be more straightforward than scaling 
up; for example, if NGNP were a half-power design and the commercial need was for a full-power 
design).
In prior work, General Atomics (GA) has developed lower-power HTGR designs than they are 
currently proposing for NGNP, such as the Gas Turbine-Modular Helium Reactor.  These are not 
necessarily the designs, however, that best fit the lower power requirements of the private sector.  In 
summary, the additional work required is to: 
? Clearly identify the lower-power design requirements in further evaluations with the private 
sector and through evaluation of other factors (e.g., availability of components, transportation of 
large vessels and components, potential for mass production, licensing) 
? Develop the lower-power designs by the reactor vendors through scaling, where possible, of the 
current designs to meet the private sector needs 
? Process these designs through Nuclear Regulatory Commission (NRC) design certification.  It is 
anticipated that the licensing of the lower-power designs should be facilitated by the certification 
of and scaling down from the higher-power designs. 
4.3 Reactor Gas Outlet Temperature 
4.3.1 Bounding Condition – 004 
The reactor island shall be designed for operation at the highest temperature achievable for the reactor 
core design (i.e., pebble bed, the prismatic cores) and the maximum power level (see specific fuel 
temperature requirements above).  However, NGNP shall be capable of operating at lower power and 
temperature to accommodate a period of plant operation below design conditions.  This phase-in of 
operating temperature may be due to the following: 
? Requirements to address open issues identified during licensing.  These conditions will be 
established during the licensing process and are expected to be included as provisions in the 
operating license 
? Limitations on operating conditions that derive from incomplete phases of qualification at the 
time the plant initiates operation (e.g., for fuel, graphite, materials or methods) 
? Limitations on the capabilities of materials to operate at sustained periods at elevated 
temperatures (e.g., intermediate heat exchanger). 
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The reactor vendors have proposed reactor gas outlet design temperatures in the range of 900°C to 
950°C, depending on the reactor design [Ref. 23].  However, based on evaluations of user needs and 
potential limitations on the availability and performance of materials in this temperature range, it is 
considered likely that the initial reactor island gas outlet operating temperature for NGNP may be in the 
750°C to 800°C range [Ref. 15]. 
Summary of Bases:
In FY07 pre-conceptual design work and in FY08 Conceptual Design Trade Studies completed as of 
the date of this writing, the reactor vendors proposed reactor island designs for NGNP with gas outlet 
temperatures in the range of 900°C to 950°C and power levels in the range 500 Mwt to 565 Mwt [Ref. 2, 
3, 4, 7, 8, 9].  The risk assessments performed by the reactor vendors in FY08, however, indicate that a 
gas outlet temperature higher than 750°C to 800°C significantly increases the risk of not meeting the 
schedule for deployment of NGNP because of concerns with the performance, codification, and 
availability of materials capable of sustained operation above these temperatures (e.g., in the higher 
temperature sections of the intermediate heat exchanger) [Ref. 7, 8, 9].   
Evaluations of potential user needs show that a gas outlet temperature range of 900°C to 950°C 
bounds requirements of the potential commercial applications that have been identified for the HTGR 
technology.  The majority of the applications that have been identified for initial use of the HTGR 
technology can be met with temperatures below 800°C.  These include oil sands steam for well injections 
and co-generation applications in petro-chemical and refining plants [Ref. 15].  The 800°C gas outlet 
temperature is, however, not sufficient to operate the candidate hydrogen processes that are being 
developed for use with the HTGR technology at maximum efficiency.  These include high temperature 
electrolysis (HTE), sulfur-iodine, and hybrid sulfur processes.  It is possible that these processes can be 
demonstrated at lower efficiency or at the higher efficiency using supplementary heat sources (e.g., 
electric heaters at the sulfur-iodine and hybrid sulfur process sulfuric acid de-composer) until the plant 
can be operated at the higher temperatures.  Accordingly, operation at a lower temperature in the initial 
phases of NGNP deployment is not a detriment to translation of that experience to the private sector. 
Depending on the ultimate strategy developed for completion of the Project, it appears likely that 
initial operation of the NGNP will be at lower than design temperature.  The plant may continue to 
operate at lower than design temperature for considerable time until technical and licensing issues are 
resolved for operation at the design temperature.  It is judged important, however, that the reactor island 
be designed to accommodate the higher temperatures, particularly for those components that cannot be 
replaced in the future, so that the plant can be operated at the higher temperatures to support 
demonstration of advanced and evolving HTGR technologies and applications in the future. 
At the time of this writing, tasks are being established with the reactor vendors to provide reactor 
temperature (inlet and outlet) and power envelopes within which their plants can be operated.  The 
objective of this effort is to identify any design feature changes needed to facilitate operating at other than 
full design temperature and power.  This work will also be used to identify advantages or disadvantages 
attendant to operating at the lower temperatures and potentially lower power levels (e.g., effects on cycle 
time, replaceable component lifetime, overall plant efficiency). 
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4.4 Reactor Gas Inlet Temperature 
4.4.1 Bounding Condition – 005 
The reactor gas inlet temperature shall be compatible with the maximum reactor power, gas outlet 
temperature, and required gas flow rate to achieve acceptable fuel operating temperatures (see design 
limits in Section 4.2.1,) and material choices, particularly the RPV. 
Summary of Bases:
The pre-conceptual designs provided by the reactor vendors in FY07 have inlet temperatures in the 
range 350°C to 500°C [Ref. 23].  For all of the reactor designs proposed for NGNP, the RPV is exposed 
to the gas inlet temperature.  The maximum inlet temperature during normal operation, therefore, affects 
the material that can be used for the RPV: 
? Typical material used in light water reactor (LWR) RPVs (e.g., SA 508/533) can be used without 
modification at inlet temperatures of 350°C. 
? SA 508/533 material may also be acceptable up to inlet temperatures of 490°C with modification 
of the cooling path and without a separate active vessel cooling system.  [Ref. 11].   
? Either modified 9Cr material or an active vessel cooling system would be required for inlet 
temperatures above 490°C if SA 508 material is used [Ref. 10, 11].   
The optimum reactor inlet temperature will be reactor specific and affected by the process (e.g., 
return temperature of gas, condensate).  Inlet temperature will also affect the size of the circulator for a 
given power level (e.g., the higher the inlet temperature, the higher the mass flow rate for a given power 
level and outlet temperature).  To promote use of the NGNP to demonstrate the ability to supply a wide 
range of processes, it should be possible to operate NGNP with varying inlet temperatures.  Thus, there is 
a need to characterize the acceptable operating regime for the plant as a function of inlet and outlet 
temperature, power level, and mass flow rate. 
The tasks identified above for establishing the temperature power envelopes for each design will 
establish the required inlet temperature conditions for a range of outlet temperatures and reactor powers.   
4.5 Contamination Control 
4.5.1 Bounding Condition – 006 
Fuel specifications, operating conditions, and plant shielding shall be sufficient to meet NRC and 
Environmental Protection Agency (EPA) exposure limits for the public and workers under normal 
operation and calculated accident conditions.  Tritium concentration control shall be sufficient to meet 
NGC and EPA limits on tritium concentrations in plant gaseous and liquid effluents and products.  These 
limits are as follows: 
? Under accident conditions, the release rates shall be limited to meet the EPA Protective Action 
Guidelines limits and 10% of the 10 CFR 100 limit at the exclusion area boundary (EAB; 400+ 
meters). 
? Exposure to the public under normal plant operation shall not exceed 0.1 rem in a year, exclusive 
of the dose contributions from background radiation. 
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? The occupational dose to individual adults shall be limited on an annual basis to 10% of the 10 
CFR 20 limits. 
? Tritium concentrations in liquid effluents and products shall not exceed 100 Bq/liter (~10% of the 
EPA limit for drinking water, 740 Bq/liter). 
? Tritium concentrations in gaseous effluents and products shall not exceed 3.7 Bq/liter (the NRC 
limit for air). 
Summary of Bases:
The principal impact of the exposure requirements on the plant design is to set specifications for as-
built fuel quality and failure rates during normal operation and under accident conditions.  FY08 studies 
by the W/PBMR and GA vendor teams applied similar requirements.  From these, W/PBMR and GA 
established preliminary fuel specifications and plant shielding requirements that result in acceptable 
radionuclide release rates and exposure levels that meet the specified limits [Ref. 16, 17].   
A key characteristic and advantage of the HTGR technology is that the fuel, as the primary and 
effective barrier to radionuclide release, results in calculated source terms low enough that these exposure 
requirements can be met at the site boundary.  The ability to meet the requirements at the EAB provides 
support for establishing the Emergency Planning Zone at the EAB rather than at the 10 mile radius point 
currently mandated by the NRC for LWRs.  This provides significant flexibility in siting the HTGR plant 
for co-generation and other commercial applications. 
The W/PBMR and GA reports identified potential approaches for meeting the tritium concentration 
limits.  These are summarized under Bounding Condition – 007, below.  Tritium generation and transport 
studies were performed in FY07 in a joint effort between the Idaho National Laboratory (INL) and the 
Japan Atomic Energy Agency [Ref. 24].  This study also identified methods for controlling tritium 
concentrations.  The results of this study were included in this review and are discussed below. 
The calculations performed by the reactor vendor teams to support the conclusions are preliminary 
and in some cases (e.g., the GA calculations) were performed with codes that need to be updated and 
validated.  Work is required to develop, verify, and validate codes covering the following: 
? Generation, depletion, and release from the fuel of radionuclides, including tritium 
? Transport and plate out of radionuclides 
? Tritium transport, sorption in graphite, and permeation through heat exchanger tubes and plates 
? Cleanup system effectiveness. 
The validation of these codes will require completing fuel R&D, including radionuclide release rates 
under normal and accident conditions, tritium generation, and characterizing the permeability of the 
materials of construction anticipated for use in the NGNP heat exchange equipment.   
4.5.2 Bounding Condition – 007 
Methods shall be developed and implemented to control the concentrations of tritium sufficient to 
meet or exceed the activity concentration limits for the products using the HTGR technology and the 
NRC and EPA limits on plant gaseous and liquid effluents, as defined above. 
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Summary of Bases:
The W/PBMR, GA, and INL reports [Ref. 16, 17, 24] conclude that specific methods will be required 
for control of tritium concentrations in the secondary helium loops and in the permeation rates through 
heat exchange equipment to meet the specified limits on plant gaseous and liquid effluents and products.  
These studies note that the normally developed oxide layers that form on the heat exchanger surfaces, if 
maintained, will provide some reduction in permeation rates through these surfaces.  However, they also 
concluded that the reductions in permeation rates that would be expected would not be sufficient to limit 
the concentrations to meet the activity levels specified.  Each report identified several methods that need 
to be explored for application to NGNP to meet these limits.  The principal methods included: 
? Providing a significant secondary loop cleanup system.  This is considered an effective but 
expensive alternative. 
? Reducing the permeability of the heat transfer surfaces to tritium by adding coatings (e.g., 
aluminum oxides) on the surfaces.  This would be a partially effective alternative that is 
developmental and could be combined with an upgraded cleanup system.   
It is likely that a combination of these approaches will be required to achieve the specified limits. 
Additional work is required to characterize the potential methods for reducing the concentrations of 
tritium in plant gaseous and liquid effluents and products to values that meet regulatory limits.  This will 
require validation of codes used to track generation, transport, and permeation of the tritium and the 
impact of the control methods.  R&D is also required to confirm tritium generation rates, permeability of 
heat transfer surfaces, sorption coefficients for graphite, effectiveness of barriers on reducing permeability 
of heat transfer surfaces, effectiveness of cleanup systems, and oxidant and hydrogen injection. 
4.5.3 Bounding Condition – 008 
Characterization and control of dust circulation in the primary system shall be required to ensure 
acceptable levels of dust-borne activity in the system and to minimize the impact on operability of 
primary system components (e.g., the control rods and circulators) and abrasion of primary system 
components. 
Summary of Bases:
Radionuclide absorption on dust is one of the principal components of activity distribution in the 
primary loop and, therefore, a potentially significant contributor to radionuclide release in loss of coolant 
accidents (LOCAs) [Ref. 16, 17].  Significant dust concentrations in the primary coolant can also affect 
the operability and lifetime of primary system components.  Areas of specific concern raised in reactor 
vendor evaluations of this issue include deposition within the control rod drive sleeves, which could affect 
rod insertion times and circulator performance and potentially bearing reliability.  Erosion of components 
in high velocity areas is also a concern. 
The dust generation rates in the PBMR reactor are higher than in the prismatic design.  The W/PBMR 
report [Ref. 17] establishes expected generation rates in the core and as injected from the fuel handling 
and storage system (FHSS) and calculates the coolant activity expected from activation of the dust 
through sorption of fission products.  The calculated activity levels are several orders of magnitude lower 
than attributed to radionuclide concentrations in the coolant and plated out on the metallic surfaces.  The 
effectiveness of the filtration systems in maintaining dust levels in the coolant at acceptable levels are 
based on experience in the Arbeitsgemeinschaft Versuchsreaktor (AVR) and Thorium Hochtemperatur 
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Reaktor (THTR).  These systems are judged by W/PBMR to be effective in obtaining acceptable 
equipment performance and component lifetimes in the primary loop. 
One of the principal reasons for the low estimate of dust activity in the primary loop is that the 
transport models indicate that the majority of the dust falls out and deposits in the RPV and on the heat 
exchange surfaces.  The impact of these accumulations of dust, particularly on the heat exchange surfaces, 
and on re-entrainment during depressurized accident scenarios, needs further analysis.  The dust transport 
and settling (re-entrainment) calculations are based on the SPECTRA code [Ref. 17], which needs further 
validation for application to NGNP. 
The GA report concludes that dust generation in the prismatic reactor design is not a concern either as 
it affects coolant activity or component operability.  Additional work is needed to fully characterize the 
generation rates of dust in the core and FHSS of the PBMR design, validate transport and activation 
models, and validate transport and deposition models.  Further evaluation is required to assess the impact 
of dust depositions on the performance and reliability of the heat exchangers (e.g., effect on fouling and 
clogging of gas passages).  W/PBMR anticipates obtaining data from the Demonstration Pilot Plant to 
confirm calculation results of SPECTRA. 
Summary of Bounding Requirements for the INL/EXT-08-14395 
NGNP Demonstration Plant F&ORs June 2008 
14
5. REFERENCES 
1. Request of Information and Expressions of Interest: Next Generation Nuclear Plant.  U.S. 
Department of Energy.  April 17, 2008.  <http://www.ne.doe.gov/pdfFiles/NGNP_EOI.pdf>.   
2. NGNP and Hydrogen Production Preconceptual Design Report: Executive Summary Report, Rev. 0.
Document No. NGNP-ESR-RPT-001.  Westinghouse Electric Company LLC.  May 2007. 
3. NGNP with Hydrogen Preconceptual Design Studies Report: Executive Summary.  Document No. 12-
9052076-000.  AREVA NP Inc.  June 2007. 
4. Preconceptual Engineering Services for the Next Generation Nuclear Plant (NGNP) with Hydrogen 
Production: Executive Summary Report - NGNP and Hydrogen Production Preconceptual Design 
Studies Report.  Document No. PC-000544, Revision 0.  General Atomics.  July 10, 2007. 
5. NGNP System Requirements Manual.  Document No. 911102, Revision 0.  General Atomics.  March 
2007. 
6. “Appendix G: Project Work Breakdown Structure.” Next Generation Nuclear Plant Pre-Conceptual 
Design Report.  Document No. INL/EXT-07-12967, Revision 1.  Idaho National Laboratory.  
November 2007. 
7. Rittenhouse, Phillip L.  Metallic Component Schedule Risk and Cost Uncertainty Assessment.
Document No. NGNP-NHS-TI-RISK, Revision A.  Westinghouse Electric Company LLC.  April 30 
2008. 
8. White Paper – Characterizing the Effect of NGNP Operating Conditions on the Uncertainty of 
Meeting Project Cost and Schedule Objectives.  Document No. PC-000566, Revision 0.  BEA 
Contract No. 000 60845.  General Atomics.  April 23, 2008. 
9. NGNP Risk Evaluation of Major Components.  Document No. 12-9075581-000.  BEA Contract No. 
000 60209.  AREVA NP, Inc.  April 2008. 
10. NGNP with Hydrogen Production RPV and IHX Pressure Vessel Alternatives.  Document No. 12-
9076324-001.  BEA Contract No. 000 60209.  AREVA NP, Inc.  April 2008. 
11. RPV and IHX Pressure Vessel Alternatives Study Report.  Document No. 911118, Revision 0.  BEA 
Contract No. 000 60845.  General Atomics.  April 23, 2008. 
12. NGNP with Hydrogen Production IHX and Secondary Heat Transport Loop Alternatives.  Document 
No. 12-9076325-001.  BEA Contract No. 000 60209.  AREVA NP, Inc.  April 2008. 
13. NGNP IHX and Secondary Heat Transport Loop Alternatives Study.  Document No. 911119, 
Revision 0.  BEA Contract No. 000 60845.  General Atomics.  April 23, 2008. 
14. Penfield, Scott R., Jr. NGNP Conceptual Design Study: IHX and Heat Transport System.  Document 
No. NGNP-HTS-RPT-TI001, Revision 0.  Westinghouse Electric Company LLC.  April 2008. 
15. Konefal, Joseph. Survey of HTGR Process Energy Applications.  Document No. MPR-3181, 
Revision 0.  MPR Associates, Inc.  May 2008. 
16. NGNP Contamination Control Study.  Document No. 911117, Revision 0.  BEA Contract No. 000 
60845.  General Atomics.  April 23, 2008. 
Summary of Bounding Requirements for the INL/EXT-08-14395 
NGNP Demonstration Plant F&ORs June 2008 
15
17. Turner, Richard F. NGNP and Hydrogen Production Preconceptual Design Study: Contamination 
Control.  Document No. NGNP-NHS 50-CC, Revision A.  Westinghouse Electric Company LLC.  
May 2008. 
18. Ritterbusch, Stanley E.  NGNP and Hydrogen Production Conceptual Design Study Report: 
Licensing Risk Reduction Study.  Document No. NGNP-LP1 WEC-LIC, Revision A.  Westinghouse 
Electric Company LLC.  April 2008. 
19. Maintaining a Technology-Neutral Approach to Hydrogen Production Process Development through 
Conceptual Design of the Next Generation Nuclear Plant.  Document No. INL/EXT-08-14193.  
Revision 0.  Idaho National Laboratory.  May 30, 2008. 
20. Next Generation Nuclear Plant Project Risk Management Plan.  (In Development).  Idaho National 
Laboratory. 
21. NGNP Component Test Facility: Conceptual Configuration, Cost, and Schedule Estimate.  Document 
No. 12-9076931-000.  BEA Contract No. 000 60209.  AREVA NP, Inc.  March 2008. 
22. Holtzhousen, Jacques.  HTGR Component Test Facility (CTF) Feasibility and Recommendations: 
NGNP and Hydrogen Production Facility.  Revision 0.  Westinghouse Electric Company LLC.  
February 2008. 
23. Next Generation Nuclear Plant Pre-Conceptual Design Report.  Document No. INL/EXT-07-12967, 
Revision 1.  Idaho National Laboratory.  November 2007. 
24. Sherman, Steven R., and Hirofumi Ohashi.  Tritium Movement and Accumulation in the NGNP 
System Interface and Hydrogen Plant.  Document No. INL/EXT-07-12746.  Revision 0.  Idaho 
National Laboratory.  May 24, 2007. 
25. NGNP Fuel Design Special Study.  Document No. 12-9077148-001.  BEA Contract No. 000 60209.  
AREVA NP, Inc.  April 2008. 
26. NGNP System Requirements Manual.  Document No. INL/EXT-07-12999.  Revision 1.  Idaho 
National Laboratory.  June 2008. 
Summary of Bounding Requirements for the INL/EXT-08-14395 
NGNP Demonstration Plant F&ORs June 2008 
16
Appendix A 
Next Generation Nuclear Plant 
System Requirements Manual 
INL/EXT-07-12999, Rev. 1 

The INL is a U.S. Department of Energy National Laboratory 
operated by Battelle Energy Alliance 
INL/EXT-07-12999
Revision 1 
Next Generation Nuclear Plant 
System Requirements 
Manual
June 2008 
DISCLAIMER 
This information was prepared as an account of work sponsored by an 
agency of the U.S. Government.  Neither the U.S. Government nor any 
agency thereof, nor any of their employees, makes any warranty, expressed 
or implied, or assumes any legal liability or responsibility for the accuracy, 
completeness, or usefulness, of any information, apparatus, product, or 
process disclosed, or represents that its use would not infringe privately 
owned rights.  References herein to any specific commercial product, 
process, or service by trade name, trade mark, manufacturer, or otherwise, 
does not necessarily constitute or imply its endorsement, recommendation, 
or favoring by the U.S. Government or any agency thereof.  The views and 
opinions of authors expressed herein do not necessarily state or reflect 
those of the U.S. Government or any agency thereof. 
INL/EXT-07-12999
Revision 1
Next Generation Nuclear Plant
System Requirements Manual 
June 2008 
Idaho National Laboratory 
Next Generation Nuclear Plant Project 
Idaho Falls, Idaho 83415
Prepared for the 
U.S. Department of Energy 
Office of Nuclear Energy 
Under DOE Idaho Operations Office 
Contract DE-AC07-05ID14517

Next Generation Nuclear Plant Project 
Next Generation Nuclear Plant
System Requirements Manual 
INL/EXT-07-12999 
Revision 1 
June 2008 
Approved by: 
   
Richard Garrett 
NGNP Engineering Director 
 Date 
   
Greg Gibbs 
NGNP Project Director 
 Date 

Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
iii
CONTENTS
ACRONYMS................................................................................................................................................ v
1. INTRODUCTION AND SCOPE....................................................................................................... 1
1.1 Introduction.............................................................................................................................. 1
1.2 Scope of the SRM .................................................................................................................... 1
2. REQUIREMENTS HIERARCHY..................................................................................................... 2
2.1 Overall Requirements Hierarchy.............................................................................................. 2
2.2 Conceptual Design Requirements Process............................................................................... 3
3. NGNP TOP-LEVEL REQUIREMENTS........................................................................................... 4
3.1 Prototype NGNP Mission Need ............................................................................................... 4
3.2 NGNP Program Requirements................................................................................................. 4
3.2.1 Overall Objectives....................................................................................................... 4
3.2.2 NGNP Project Requirements ...................................................................................... 4
3.3 Regulatory Documents............................................................................................................. 5
3.3.1 NRC/EPA Regulatory Documents.............................................................................. 5
3.3.2 DOE Documents ......................................................................................................... 6
3.3.3 FERC Regulations....................................................................................................... 6
3.3.4 State of Idaho Regulations .......................................................................................... 6
3.3.5 Indian Reservation Rights........................................................................................... 6
4. FUNCTIONAL, OPERATIONAL, AND  TECHNICAL REQUIREMENTS.................................. 7
4.1 Requirements Applicable to Multiple Systems,  Buildings and Structures ............................. 7
4.1.1 System Configuration and Essential Features Requirements...................................... 7
4.1.2 Operational Requirements........................................................................................... 7
4.1.3 Structural Requirements.............................................................................................. 8
4.1.4 Environmental Requirements...................................................................................... 8
4.1.5 Instrumentation and Control Requirements ................................................................ 8
4.1.6 Surveillance and In-Service Inspection requirements................................................. 9
4.1.7 Availability Requirements .......................................................................................... 9
4.1.8 Maintenance Requirements......................................................................................... 9
4.1.9 Safety Requirements ................................................................................................... 9
4.1.10 Codes and Standards Requirements ............................................................................ 9
4.1.11 Quality Assurance Requirements.............................................................................. 10
4.1.12 Construction Requirements....................................................................................... 10
4.1.13 Decommissioning Requirements .............................................................................. 10
4.2 Requirements Applicable to Fuel........................................................................................... 10
4.3 Requirements Applicable to Nuclear Heat Source................................................................. 11
4.3.1 Reactor System ......................................................................................................... 11
4.3.2 Vessel System ........................................................................................................... 13
4.3.3 Reactor Support Systems .......................................................................................... 15
4.3.4 NHS Protection System ............................................................................................ 19
4.3.5 NHS Control System................................................................................................. 19
4.3.6 NHS Control Room and Operator Interface System................................................. 19
Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
iv
4.3.7 NHS Monitoring System........................................................................................... 19
4.3.8 Startup and Decay Heat Removal System ................................................................ 19
4.3.9 Other NHS Systems .................................................................................................. 19
4.4 Requirements Applicable to Heat Transport System ............................................................. 19
4.4.1 Primary Heat Transport System................................................................................ 19
4.4.2 Secondary Heat Transport System............................................................................ 21
4.5 Requirements Applicable to Power Conversion System........................................................ 22
4.5.1 Steam Turbine and Generator ................................................................................... 22
4.5.2 Generator Cooling System........................................................................................ 22
4.5.3 Main Feedwater System............................................................................................ 22
4.5.4 Main Steam System .................................................................................................. 23
4.5.5 Main Condensate System.......................................................................................... 23
4.5.6 PCS Control and Instrumentation System................................................................. 23
4.6 Requirements Applicable to Hydrogen Production Plant ...................................................... 23
4.6.1 Hydrogen Production Plant Parameters and Performance ........................................ 23
4.6.2 Hydrogen Production Plant Configuration................................................................ 23
4.6.3 Hydrogen Production Plant Waste ............................................................................ 24
4.6.4 Hydrogen Production Plant Safety and Licensing .................................................... 24
4.6.5 Hydrogen Production Plant Reliability and Availability .......................................... 24
4.6.6 Hydrogen Production Plant Maintenance and In-Service Inspection ....................... 25
4.7 Requirements applicable to Balance of Plant......................................................................... 25
4.7.1 Cooling Water Systems............................................................................................. 25
4.7.2 Liquid and Gas Supplies ........................................................................................... 25
4.7.3 Piping Systems.......................................................................................................... 26
4.7.4 Electrical Systems ..................................................................................................... 26
4.7.5 Plant Control Room System...................................................................................... 27
4.7.6 Plant Mechanical Services System............................................................................ 27
4.7.7 Fire Detection and Suppression System.................................................................... 27
4.7.8 Communications System........................................................................................... 27
4.7.9 Safeguards and Security System ............................................................................... 27
4.7.10 Plant I&C and Protection .......................................................................................... 27
4.7.11 NGNP Plant Supervisory and Control System.......................................................... 27
4.7.12 Site and Civil Works ................................................................................................. 27
5. REFERENCES................................................................................................................................. 28
FIGURES
Figure 1.  Requirements Management Plan Document Hierarchy ............................................................... 2
Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
v
ACRONYMS
ALARA as low as reasonably achievable 
AOO Anticipated Operation Occurances 
ASME American Society of Mechanical Engineers 
B&PV boiler and pressure vessel 
BOP Balance of Plant 
CFR Code of Federal Regulations 
DBA design basis accident 
DC direct current 
DOE U.S.  Department of Energy 
DPP Demonstration Pilot Plant 
EPA Environmental Protection Agency 
EPAct Energy Policy Act 
F&OR Functional and Operational Requirements 
FERC Federal Energy Regulatory Commission 
FHS Fuel Handling System 
FIMA fissions per initial metal ion 
GT-MHR Gas Turbine-Modular Helium Reactor 
HDA Hot Duct Assembly 
HPB Helium Pressure Boundary 
HTGR High Temperature Gas-cooled Reactor 
HTS Heat Transport System 
I&C Instrumentation and Control 
IAEA International Atomic Energy Agency 
IHX intermediate heat exchanger 
INL Idaho National Laboratory 
ISI In-Service Inspection 
LEU low enriched uranium 
MHC Main Helium Circulator 
MHTGR Modular High Temperature Gas Reactor 
MPa mega-pascals 
NGNP Next Generation Nuclear Plant 
NHI Nuclear Hydrogen Initiative 
NQA Nuclear Quality Assurance 
NRC Nuclear Regulatory Commission 
PAG protective action guide 
Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
vi
PASSC Plant, Area, Systems, Subsystem (or Structures), and/or Components 
PBMR Pebble Bed Modular Reactor 
PCS Power Conversion System 
PGA peak ground acceleration 
PHTS Primary Heat Transport System 
R&D research and development 
RCCS Reactor Cavity Cooling System 
SCS Shutdown Cooling System 
SFSS spent fuel storage system 
SMA seismic margin assessment 
SME seismic margin earthquake 
SRM System Requirements Manual 
SSE safe shutdown earthquake 
TRISO TRi-ISOtropic coated fuel particle design with three materials in coating system 
(low-density PyC, high-density PyC, and SiC) 
UPS uninterruptible power supply 
Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
1
Next Generation Nuclear Plant
System Requirements Manual 
1. INTRODUCTION AND SCOPE 
1.1 Introduction 
The Energy Policy Act of 2005 (H.R. 6; EPAct), which was signed into law by President George W. 
Bush in August 2005, required the Secretary of the U.S. Department of Energy (DOE) to establish a 
project to be known as the Next Generation Nuclear Plant (NGNP) Project.  According to the EPAct, the 
NGNP Project shall consist of the research, development, design, construction, and operation of a 
prototype plant (to be referred to herein as the NGNP) that (1) includes a nuclear reactor based on the 
research and development (R&D) activities supported by the Generation IV Nuclear Energy Systems 
initiative, and (2) shall be used to generate electricity, to produce hydrogen, or to both generate electricity 
and produce hydrogen.  The NGNP Project supports both the national need to develop safe, clean, 
economical nuclear energy and the Nuclear Hydrogen Initiative (NHI), which has the goal of establishing 
greenhouse-gas-free technologies for the production of hydrogen.  The DOE has selected the helium-
cooled High Temperature Gas-Cooled Reactor (HTGR) as the reactor concept to be used for the NGNP 
because it is the only near-term Generation IV concept that has the capability to provide process heat at 
high-enough temperatures for highly efficient production of hydrogen.  The EPAct also names the Idaho 
National Laboratory (INL), the DOE’s lead national laboratory for nuclear energy research, as the site for 
the prototype NGNP.   
1.2 Scope of the SRM 
This System Requirements Manual (SRM) defines the requirements hierarchy for the NGNP Plant 
with Hydrogen Production and Electricity Production and includes initial requirements based on the 
current maturity state of the NGNP Project. 
This document was prepared at the early stages of conceptual design and is to be used as a means to 
identify and document top-level requirements that apply to various aspects of the NGNP.  The 
requirements hierarchy is structured in a way that allows for further enhancement and the derivation of 
additional requirements without changing the original structure as the project is further defined.  The 
management of these and future requirements throughout the project lifecycle will be the subject of a 
separate document, “The NGNP Requirements Management Plan,” scheduled for completion during 
FY 2009.  It is intended that this SRM will lead to the development of documents that make up the NGNP
Requirements Management Plan.
The requirements in this SRM are intended to be a starting point for the NGNP Project and represent 
only those requirements initially identified in the NGNP Pre-Conceptual Design Report.  With that in 
mind, it should noted that these requirements are not complete and account for only those requirements 
collected and assessed thus far.a  As the conceptual design phase of this project progresses, a structured 
and rigorous approach to systems engineering will be applied as part of the NGNP Requirements 
Management program.  NGNP requirements will be managed in a relational database.
                                                     
a  Items appearing in brackets ([ ]) represent approximations and/or undefined values. 
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2. REQUIREMENTS HIERARCHY 
2.1 Overall Requirements Hierarchy 
As noted, the NGNP Requirements Management Plan is in development and scheduled for issue in 
FY 2009.  Figure 1 illustrates the hierarchy of current requirements documents that comprise the NGNP
Requirements Management Plan for the NGNP Project.   
Requirements Management Process
Functional & Operational Requirements
Technical Requirements (including Systems 
Architecture Definition)
Plant Design Requirements
Mission Need Statement
End User Requirements
Public – Private Partnership Requirements
Area Design Description
System Design Description
Subsystem Design Description
Component Design Description
Interface Control Document
Program Requirements
Verification and Validation Requirements
Plant Design Description
Figure 1.  Requirements Management Plan Document Hierarchy 
At the top level, requirements are derived from the Public/Private Partnership, Program Requirements 
(e.g., 2005 EPAct, DOE Request for Information/Expression of Interest), and End-User Requirements.  
From these top-level requirements, functions are analyzed and Functional and Operational Requirements 
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(F&OR) are developed to cover, for example, availability, reliability, maintainability, transportability, 
manufacturability, and operability.  Ultimately, technical requirements, including design requirements and 
design criteria, are developed for all plant areas, systems, subsystems (or structures), and/or components 
(PASSC).  These requirements then form the bases for developing specifications, drawings, system 
descriptions, etc. required for the final design, construction, testing, and commissioning of the plant.   
A traditional Verification and Validation process will be applied.  Verification confirms that the 
PASSC has been constructed (implemented) and performs as required to meet its intended form, fit, and 
function (e.g., through successful completion of inspections, tests, evaluations, etc.), and that necessary 
and sufficient operational, maintenance, and surveillance (or in-service) test and inspection processes are 
in place to ensure continued reliable performance of the PASSC throughout plant life.  Validation 
confirms that the PASSC design basis documentation and analyses (e.g., calculation inputs, assumptions 
and design criteria, specifications, drawings) are consistent with the technical, functional, and operational 
requirements of the PASSC.   
Within this hierarchy, the requirements are based on the physical structure of the plant where the 
plant is divided into NGNP PASSCs.  The lowest levels of requirements are at the plant design level.  
Detailed requirements are documented in the Plant Design Requirements for all PASSCs within the five 
areas of NGNP 
? Nuclear Heat Supply System 
? Heat Transport System (HTS) 
? Power Conversion System (PCS) 
? Hydrogen Production System 
? Balance of Plant (BOP).   
2.2 Conceptual Design Requirements Process 
The requirements summarized in this revision of the Systems Requirement Manual were originally 
developed by the reactor vendors during the pre-conceptual design phase of the NGNP Project.  The top 
level requirements were derived from NGNP project goals and objectives as well as applicable regulatory 
requirements.  At the system and sub-system level, some of the requirements were developed by the 
reactor vendors from prior gas reactor designs, such as the AREVA ANTARES design, the General 
Atomics Gas Turbine-Modular Helium Reactor (GT-MHR) and Modular High Temperature Gas Reactor 
(MHTGR) designs, and the Pebble Bed Modular Reactor (PBMR) Demonstration Pilot Plant (DPP) 
design.  The set of requirements summarized herein are judged sufficient for the early NGNP conceptual 
design work and set the starting point for the subsequent stages of design. 
Next Generation Nuclear Plant  INL/EXT-07-12999 
System Requirements Manual  Revision 1, June 2008 
4
3. NGNP TOP-LEVEL REQUIREMENTS 
3.1 Prototype NGNP Mission Need 
The NGNP project mission is the development of a prototype design for a full-scale commercial plant 
demonstration that provides (a) high-efficiency electricity generation and (b) CO2-free hydrogen 
production based on high-temperature, modular gas-cooled reactor technology as the heat source. 
3.2 NGNP Program Requirements 
3.2.1 Overall Objectives 
The NGNP project has the following objectives, taken from Reference 1: 
1. Complete demonstration of the technical, licensing, and commercial viability of the HTGR 
technology in a time frame that meets industry expectations and is no longer than required by 
the 2005 EPAct (i.e., demonstration by 2021) 
2. Provide flexibility in the design to facilitate changes in the plant configuration and operating 
conditions to demonstrate the viability of evolving and emerging technologies over the long-
term operation of the plant (e.g., higher gas temperatures, advanced materials and component 
designs, advanced power conversion and hydrogen processes, advanced heat transport fluids, 
future applications of high-temperature heat, etc.). 
3.2.2 NGNP Project Requirements 
The following requirements are adapted from Reference 2 as modified by the Independent 
Technology Review Group recommendations and documented in Reference 3. 
1. NGNP shall be designed, constructed, licensed, and operating by 2021. 
2. NGNP design configuration shall consider cost and risk profiles to ensure that NGNP 
establishes a sound foundation for future commercial deployment. 
3. NGNP nuclear heat source shall be based on the MHTGR concept and utilize passive safety 
features to cool the core from full power to safe shutdown conditions.   
4. NGNP shall produce high-efficiency electricity and generate hydrogen on a scale that sets a 
foundation for future commercial deployment. 
5. NGNP shall be licensed by the Nuclear Regulatory Commission (NRC) as a commercial 
cogeneration facility producing electricity and hydrogen. 
6. NGNP shall include provisions for future testing.   
7. NGNP shall enable demonstration of energy products and processes utilizing its nuclear heat 
source.
8. The project shall include identification of necessary and sufficient R&D technical scope and 
priorities.
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9. NGNP plant licensing shall support potential future NRC technology neutral rule-making 
activities (i.e., Risk-Informed, Performance-Based Alternative to 10CFR Part 50). 
3.3 Regulatory Documents 
The following regulatory documents from various regulatory bodies are applicable to the NGNP. 
3.3.1 NRC/EPA Regulatory Documents 
Federal regulatory requirements are defined by the Code of Federal Regulations (CFR), which is 
controlled by several regulatory bodies, such as the NRC and the Environmental Protection Agency 
(EPA).  Specific documents include, as a minimum: 
1. 51 CFR 28044 – Policy Statement on Safety Goals for the Operation of Nuclear Power Plants 
2. 10 CFR 20 – Standards for protection against radiation - Permissible dose levels and activity 
concentrations in restricted and unrestricted areas. 
3. 10 CFR 50 – Domestic Licensing of Production and Utilization Facilities (applicable portions 
as needed) 
4. 10 CFR 51 – Environmental protection regulation for domestic licensing and related 
regulatory functions 
5. 10 CFR 52 – Early site permit, standard design certification, and combined license for 
nuclear power plants 
6. 10 CFR 50, Appendix I – Numerical dose guidelines for meeting ALARA criterion for power 
reactor effluents 
7. 10 CFR 73 – Physical Protection of Plants and Materials 
8. 10 CFR 74 – Material Control and Accounting of Special Nuclear Material 
9. 10 CFR 75 – Safeguards on Nuclear Material – Implementation of US/IAEA Agreement 
10. 10 CFR 95 – Security Facility Approval and Safeguarding of National Security Information 
and Restricted Data 
11. 10 CFR 100 – Reactor site criteria - Numerical dose guidelines for determining the exclusion 
area boundary, low population zone, and population center distances 
12. 10 CFR 835 – Occupational Radiation Protection  
13. 29 CFR 1910 – Occupational Safety and Health Standards, Subpart H – Hazardous Materials 
14. 40 CFR 50-99 – Clean Air Act 
15. 40 CFR 100-149 – Clean Water Act  
16. 40 CFR 190 – Environmental Radiation Protection Standards for Nuclear Power Operations 
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17. 40 CFR 1502 – Environmental Impact Statement 
18. EPA – 520/1-75-001 – Protective Action Guide Doses for Protective Actions for Nuclear 
Incidents
19. 47 CFR 47073 – Accident Radioactive Contamination of Human Food and Animal Feed; 
Recommendations for State and Local Agencies 
20. NGNP plant licensing shall comply with the NRC new technology neutral regulatory 
framework as described in NUREG 1860, July 2006. 
3.3.2 DOE Documents 
The acquisition strategy for the NGNP project may include a combination of requirements from both 
the federal and commercial sectors.  Until a better definition of the commercial participant(s) is obtained, 
the DOE Acquisition Management system will be used, including the documents listed below (see 
Reference 1).   
1. DOE O 413.3A – Program and Project Management for the Acquisition of Capital Assets 
2. DOE O 420.1B – Facility Safety 
3. DOE O 435.1 – Radioactive Waste Management 
4. DOE Policy 450.4 – Safety Management System Policy 
5. DOE O 450.1A – Environmental Protection Program 
6. 10 CFR 851 – Worker Safety and Health Program. 
3.3.3 FERC Regulations 
The Federal Energy Regulatory Commission (FERC) sets requirements for all electricity being fed 
into the national power grid.  Since the NGNP is expected to produce electricity for commercial use, it 
must follow applicable FERC requirements. 
3.3.4 State of Idaho Regulations 
Based on the 2005 EPAct, the NGNP will be located at INL in the State of Idaho and, therefore, must 
meet applicable state requirements. 
3.3.5 Indian Reservation Rights 
The Shoshone-Bannock Tribes are the region's primary Native American residents.  Because they 
believe the land is sacred, the entire INL reserve is potentially culturally important to them.  Cultural 
resources to the Shoshone-Bannock peoples include all forms of traditional life ways and usage of all 
natural resources.  This includes not only prehistoric archaeological sites, which are important in religious 
or cultural heritage context, but also features of the natural landscape, air, plant, water, or animal 
resources that might have special significance.  DOE has committed to additional interaction and 
exchange of information with the Shoshone-Bannock Tribes at the Fort Hall Reservation. 
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4. FUNCTIONAL, OPERATIONAL, AND  
TECHNICAL REQUIREMENTS 
The subsections below summarize the pre-conceptual definitions of the NGNP F&ORs and Technical 
Requirements, as well as Plant Design Requirements.  As noted, these are based on the FY 2007 Pre-
Conceptual Design work for NGNP.  These requirements will be updated as the project matures, 
particularly after the nuclear system design, plant operating conditions, and plant configuration are 
finalized.  At that time, a formal numbering system will be instituted that will be consistent with the final 
configuration of the plant.   
4.1 Requirements Applicable to Multiple Systems,  
Buildings and Structures 
4.1.1 System Configuration and Essential Features Requirements 
System configuration and essential features requirements are as follows: 
1. The NGNP nuclear heat source shall use the MHTGR concept. 
2. The NGNP nuclear heat source shall demonstrate commercial viability of the MHTGR. 
3. The NGNP nuclear heat source shall be connected to a PCS for demonstration of high 
efficiency [>44%] commercial-scale electricity generation. 
4. The NGNP nuclear heat source shall be connected to a hydrogen production demonstration 
plant through an intermediate loop and intermediate heat exchanger (IHX) and deliver up to 
[60 MWth] of process heat. 
4.1.2 Operational Requirements 
Operational requirements are as follows: 
1. The NGNP nuclear heat source shall have an operational lifetime of 60 years. 
2. The NGNP required operational lifetime shall be met by using components designed for a 60 
year lifetime or by using components that are replaceable. 
3. The NGNP nuclear heat source and the PCS shall be designed and licensed as a commercial 
nuclear facility for generation of electricity and process heat. 
4. The NGNP nuclear heat source shall be designed for load following of the electricity 
generation plant. 
5. The NGNP nuclear heat source shall be designed for load following in the hydrogen 
production plant. 
6. The NGNP shall be designed to use low enriched uranium (LEU) TRISO-coated particle fuel.  
7. The NGNP shall demonstrate a minimum 18-month refueling interval capability (if 
applicable).
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8. The NGNP shall be designed to operate during loss of hydrogen production and stabilize in 
the electricity generation phase. 
4.1.3 Structural Requirements 
Structural requirements are as follows: 
1. NGNP PASSCs shall be designed and constructed using and demonstrating modular plant 
construction.   
2. NGNP plant external structures, important to nuclear safety, shall be designed and 
constructed to withstand the impact of a single large commercial airliner without exceeding 
the 1.0 rem Protective Action Guide (PAG) radioactive exposure limit at the site boundary. 
3. The NGNP shall be designed for a reference safe shutdown earthquake (SSE) horizontal peak 
ground acceleration (PGA) of [0.3g]. 
4. The NGNP shall be designed such that the minimum level at which a shutdown is required to 
evaluate the condition of the plant following an earthquake shall be [0.1g] PGA. 
5. A seismic margin assessment (SMA) shall be performed to demonstrate that there is seismic 
margin in the NGNP beyond the design level SSE.  The seismic margin earthquake (SME) 
used in the SMA process shall be the NUREG/CR-0098 median shape curve anchored to a 
[0.5g] PGA. 
4.1.4 Environmental Requirements 
Environmental requirements are as follows: 
1. The NGNP and hydrogen production facilities shall comply with applicable requirements of 
the Clean Air Act/Air Programs. 
2. The NGNP project shall minimize the generation of all wastes, including radioactive, non-
radioactive, and mixed wastes, and it shall comply with applicable DOE Orders, NRC 
Regulations, and EPA Regulation in the treatment of these wastes. 
4.1.5 Instrumentation and Control Requirements 
Instrumentation and control (I&C) requirements are as follows: 
1. The NGNP plant shall be controlled from a single control room. 
2. The main control room shall include controls for the PCS and high-temperature heat transport 
loop.
3. The NGNP design shall optimize the human-machine interface based on human factors 
engineering principles and operating experience to the extent possible without compromising 
plant safety. 
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4.1.6 Surveillance and In-Service Inspection requirements 
Surveillance and In-Service Inspection (ISI) requirements are as follows: 
1. The NGNP design shall provide access to the primary and secondary loop pressure boundary 
to permit ISI as required by appropriate sections of the American Society of Mechanical 
Engineers (ASME) Boiler and Pressure Vessel (B&PV) Code. 
4.1.7 Availability Requirements 
Availability requirements are as follows: 
1. Excluding NGNP mission-specific outages for inspection and testing, the NGNP design 
capacity factor for supplying process heat over the plant lifetime shall be at least [TBD %] 
when modeled with equipment mean time to failure and mean time to repair data for the same 
or similar systems and/or components. 
2. Excluding NGNP mission-specific outages for inspection and testing, the capacity factor loss 
due to NGNP planned outages averaged over the lifetime of the plant shall not exceed [TBD 
%], including all planned inspection and maintenance activities that must be accomplished 
with the reactor shut down. 
3. Excluding NGNP mission-specific outages for inspection and testing, the calculated capacity 
factor loss due to unplanned outages averaged over the lifetime of the plant shall not exceed 
[TBD %]. 
4.1.8 Maintenance Requirements 
Maintenance requirements are as follows: 
1. The NGNP design shall include provisions for monitoring equipment status, configuration, 
and performance and for detecting and diagnosing malfunctions as a basis for predictive 
maintenance plans and decision making.   
4.1.9 Safety Requirements 
Safety requirements are as follows: 
1. The nuclear system shall not depend on active cooling systems during design basis accident 
(DBA) conditions.
4.1.10 Codes and Standards Requirements 
Codes and standards requirements are as follows: 
1. The design of the NGNP shall comply with all applicable federal, state, and local codes and 
standards.  Codes and standards pertinent to the nuclear industry shall only be utilized in the 
design, fabrication, and installation of the structures, systems, and equipment where such 
codes and standards are applicable.  The plant designer shall list all applicable codes and 
standards, and the applicable revision of each document. 
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2. NUREG/CR-5973 should be used as a starting point for the identification of codes and 
standards to be followed during conceptual design. 
3. Since the NGNP will be built within a DOE facility and will interface with other existing 
facilities, the plant designer must evaluate DOE orders to ensure that the NGNP can interface 
with the DOE site and be acceptable to DOE. 
4.1.11 Quality Assurance Requirements 
Quality assurance requirements are as follows: 
1. The NGNP project shall use the U.S. national consensus standard ASME Nuclear Quality 
Assurance (NQA)-1-2000, “Quality Assurance Program Requirements for Nuclear Facilities 
Applications.”
4.1.12 Construction Requirements 
Construction requirements are as follows: 
1. Advanced techniques, such as the use of factory or field-fabricated and assembled modules 
containing portions of systems and/or structures, shall be utilized (as appropriate) to reduce 
erection costs and schedule risks and to enhance quality control. 
2. The design of buildings and equipment shall facilitate plant construction and the installation, 
repair, and replacement of equipment. 
4.1.13 Decommissioning Requirements 
Decommissioning requirements are as follows: 
1. Upon completion of its useful life, the NGNP nuclear heat source shall be put into a condition 
of safe storage for 10 years and then decommissioned and dismantled to allow continued use 
of the land as a power plant or industrial site. 
4.2 Requirements Applicable to Fuel 
The fuel shall be designed with the following requirements:  
As-manufactured Quality Requirements: 
1. The allowable fraction of failed fuel particle coatings at the time of manufacture shall be 
[TBD]. 
2. The free uranium outside the particle coating in fabricated fuel shall be [TBD]. 
In-service Fuel Performances Requirements:
3. Fuel performance retention capabilities during normal operation (accounting for the failure of 
fuel particle coatings and, if significant, for the radiocontaminants diffusion in the fuel 
particles) shall be [TBD]. 
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4. Fuel performances retention capabilities during off-normal events (accounting for any 
incremental failure of fuel particle coatings and, for any increased diffusion of 
radiocontaminants in the fuel particles) shall be [TBD]. 
4.3 Requirements Applicable to Nuclear Heat Source 
4.3.1 Reactor System 
The following are the required functions of the reactor system: 
1. Generate heat and transfer it to the primary coolant 
2. Maintain reactor shutdown. 
The reactor system shall be designed with the following requirements: 
3. The reactor system shall be designed to provide passive residual heat removal. 
4. The reactor system shall be designed for an operational lifetime of 60 years. 
5. The reactor system shall be designed to provide dual hydrogen and electricity generation. 
6. The core shall use forced circulation helium as the heat transport fluid. 
7. Non-replaceable structural materials in contact with helium shall resist corrosion and erosion 
during plant cycle life. 
4.3.1.1 Reactor Core  
The following are the required functions of the reactor core: 
1. Generate heat 
2. Transfer heat to coolant and/or reactor internals. 
The following requirements shall be placed on the reactor core:
3. The decay heat removal shall be possible by passive heat transfer means (conduction and 
radiation) from the fuel to the reactor internals without reaching unacceptable fuel 
temperatures during all DBA conditions. 
4. The core shall utilize thermal spectrum neutrons for fission reaction. 
5. The core shall be moderated with graphite. 
6. The active core height shall ensure the axial stability of the neutron flux and preclude the risk 
of xenon oscillations.
7. Reference fuel shall LEU-based (UCO or UO2) with an enrichment limited to <20.0% (in 
mass) and with a peak burn-up limited to 20% fissions per initial metal ion (FIMA).   
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8. The core bypass flow shall be maintained within an acceptable range [TBD], which ensures a 
good compromise for the fuel temperature in normal and accidental conditions (existence of a 
minimum amount of bypass in lateral reflector).   
9. The reactivity temperature coefficient shall be sufficiently negative to shutdown the nuclear 
chain reaction before an unacceptable fuel temperature is reached, and maintain the core in a 
safe state for a time offering the certainty to reliably introduce absorber elements.   
4.3.1.2 Reactor Internals  
The following are the required functions of the reactor internals: 
1. Maintain reactor core geometry 
2. Provide heat transfer during conduction cooldown 
3. Conserve neutrons in the reactor core and provide shielding.  
The following are requirements on the reactor internals: 
4. The reactor internals shall be designed to properly control bypass flows. 
5. The reactor internals shall be designed to transport residual decay heat from the reactor core 
to the reactor vessel. 
6. The reactor internals shall be designed to channel primary coolant to and from the reactor 
core for transfer of heat to the Primary Heat Transport System (PHTS). 
7. The reactor internals shall be designed to provide radiological shielding to limit neutron 
fluence to the reactor vessel. 
8. The reactor internals shall be designed to limit gamma radiation exposure to the plant 
personnel and equipment. 
9. The reactor internals shall be designed to limit damage to plant components during 
conduction cooldown events. 
4.3.1.3 Neutron Control Elements 
The following are the required functions of the neutron control elements: 
1. Control the nuclear chain reaction in the reactor core by absorbing neutrons in any 
operational mode. 
The following are requirements placed on the neutron control elements: 
2. The neutron control elements shall be designed to provide sufficient negative reactivity to 
shutdown the reactor and maintain it in sub-critical condition for any state by compensating 
the worst positive reactivity insertion. 
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4.3.2 Vessel System 
The following are the required functions of the vessel system: 
1. Contain and support the components of the reactor core, reactor internal supports and 
structures, and the nuclear heat transport components. 
The vessel system shall be designed with the following requirements: 
2. The duration of maintenance, ISI, and repair/replacement operations of the vessel system 
shall be minimized. 
3. All parts of the vessel system shall be designed for operation duration of 60 years. 
4. Lifetime of isolation valves of the vessel system shall be optimized according to the 
investment cost and replacement duration.   
5. The vessel system shall be designed for design basis duty-cycle events. 
4.3.2.1 Reactor Vessel 
The following are the required functions of the reactor vessel: 
1. Provide core support and maintain its relative position to the control rods 
2. Provide decay heat and residual heat removal by radial conduction during conduction 
cooldown.
The following are requirements placed on the reactor vessel: 
3. During normal operation, the reactor vessel shall maintain its operating temperature through a 
thermal balance between the core heat flux, core inlet helium flow, and the reactor cavity 
cooling system. 
4. The reactor vessel shall maintain the primary pressure boundary integrity. 
5. The operating conditions shall be considered according to the following statements: 
a) In normal operation, the creep effects on the reactor vessel shall be avoided (negligible 
creep).
b) No leakage shall result from Anticipated Operating Occurrences (AOO). 
c) For AOOs and DBAs, the reactor vessel shall not prevent restarting of the plant. 
4.3.2.2 Cross Vessels (where applied) 
The following are the required functions of the cross vessels: 
1. Provide a primary heat transport path to/from the reactor vessel and IHX vessels. 
The following are requirements placed on the cross vessels: 
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2. The cross vessels shall maintain the primary pressure boundary integrity. 
3. The cross vessels shall provide the primary heat transport path to/from the reactor vessel and 
IHX vessels. 
4.3.2.3 IHX Vessels 
The following are the required functions of the IHX vessels: 
1. Support the IHX modules. 
The following are requirements of the IHX vessels: 
2. The IHX vessels shall maintain the primary pressure boundary integrity. 
4.3.2.4 Vessel Supports 
The main requirements of the vessels supports are as follows: 
1. The vessel supports shall support the vertical load. 
2. The vessel supports shall include keying for lateral support. 
3. The vessel supports shall accommodate thermal expansion. 
4. The vessel supports shall accommodate duty-cycle events. 
4.3.2.5 Pressure Relief System 
The following are the required functions of the pressure relief system: 
1. Provide the primary coolant loop’s overpressure protection as required by ASME pressure 
relief code. 
The following requirements are placed on the pressure relief system: 
2. The pressure relief system shall be designed to depressurize the primary system in the 
following conditions: 
a) In case of primary overpressure, the safety valves shall open to eliminate the overpressure 
and reclose once the overpressure condition terminates. 
b) Redundancy of the primary pressure relief system may be required for investment 
protection reasons. 
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4.3.3 Reactor Support Systems 
4.3.3.1 Shutdown Cooling System 
The following are the required functions of the Shutdown Cooling System (SCS): 
1. Transport core residual and decay heat from the reactor system to the environment when the 
reactor system is shutdown and the PHTS is not operational.  The helium primary coolant 
may be pressurized or depressurized.   
2. Transport core residual and decay heat from the reactor system to the environment when the 
helium primary coolant is depressurized during reactor core refueling operations   
3. Transport core residual and decay heat from the reactor system to the environment when the 
helium primary coolant is depressurized during scheduled maintenance of core, vessel, and 
internal components   
4. Transport core residual and decay heat from the reactor system to the environment when the 
helium primary coolant is depressurized during certain potential unscheduled maintenance or 
repair activities
5. Support cooling of the IHX, as needed, and potentially for other components when the PHTS 
is not operating   
6. Limit core bypass flow through its components during PHTS operation   
7. Retain helium and radionuclides within the parts of the SCS comprising the primary Helium 
Pressure Boundary (HPB)   
8. Limit the ingress of potential contaminants into the primary helium circuit from components 
of the SCS external to the primary HPB. 
The following requirements are placed on the SCS: 
9. The SCS shall retain helium and radionuclides within the parts of the SCS comprising the 
primary HPB.   
10. The SCS shall limit the ingress of potential contaminants into the primary helium circuit from 
components of the SCS external to the primary HPB. 
4.3.3.2 Reactor Cavity Cooling System 
The following are required functions of the Reactor Cavity Cooling System (RCCS): 
1. Protect the reactor cavity concrete structure, including the support structures of the reactor 
pressure vessel, from overheating during all modes of operation   
2. Provide an alternate means of reactor core heat removal from the reactor system to the 
environment when neither the PHTS nor the SCS is available. 
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The following requirements are placed on the RCCS: 
3. The RCCS shall operate continuously and maintain reactor cavity concrete temperatures less 
than [90ºC] during normal operations and less than [150ºC] for off-normal events (short 
term). 
4. The RCCS shall be designed to operate through the utility/user duty-cycle events for the 
number of cycles specified [TBD] plus those events and even combinations determined to be 
required by plant transient analysis. 
5. Inaccessible parts of the RCCS shall be designed for an operating life of 60 years. 
6. The need for access to individual components during normal plant operation and under 
accident conditions shall be considered in developing building and component arrangements. 
7. The RCCS shall be designed to meet availability/investment protection requirements. 
8. The RCCS shall be designed to accommodate continuous operation at any power level up to 
100% of rated power. 
9. Where cost effective, the design of the RCCS shall incorporate features required to 
implement on-line surveillance and performance monitoring. 
10. The design of the RCCS shall incorporate those features required to accomplish ISI activities 
within the time and scheduling constraints imposed by the allotted design planned outage 
time.
11. The RCCS shall be required to operate continuously in all plant states, including shutdown 
following loss of forced reactor cooling by the PHTS and SCS with simultaneous loss of 
pumped circulation of RCCS cooling water and an SSE.   
12. All components and piping of the RCCS shall be designed against seismic loads.   
13. All components and piping inside the reactor building, including the connections for 
emergency water supply (fire brigade), shall be designed against external events (e.g., aircraft 
crash or pressure waves).   
4.3.3.3 Fuel Handling Systems 
The following are the required functions of the Fuel Handling System (FHS): 
1. Remove and replace fuel from the reactor core 
2. Prepare new fuel for use in the reactor core 
3. Store spent fuel.
The following are the requirements placed on the FHS: 
4. For the prismatic reactor design during reactor shutdown, the FHS shall receive new and 
irradiated fuel, reflector blocks, and other core elements from the spent fuel storage system 
(SFSS) and place them in the reactor vessel, physically replacing and restacking the core.   
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5. For the pebble bed reactor design, the FHS shall be developed such that the fuel pebbles are 
circulated through the core to affect on-line plant refueling. 
6. The FHS shall provide shielding to protect workers from radiation during certain fuel 
handling operations, as applicable.   
7. The FHS shall limit the ingress of potential contaminants into the primary helium circuit from 
components of the FHS external to the primary HPB.   
8. For the prismatic reactor design, the FHS shall be designed to accomplish plant refueling 
within a time interval specified in planned outage allocations. 
4.3.3.4 Spent Fuel Cooling System 
The following is the required function of the spent fuel cooling system: 
1. Actively remove decay heat from the spent fuel elements within their storage containers and 
transfer the heat to a secondary coolant. 
The following requirements are placed on the spent fuel cooling system: 
2. The spent fuel cooling system shall be designed to continuously remove and transfer [TBD 
MWt] of heat absorbed by the cooling water at ambient atmospheric conditions. 
3. The spent fuel cooling system shall be designed to operate continuously whenever spent fuel 
is located in storage. 
4. Water quality requirements shall be maintained at all times. 
4.3.3.5 Nuclear Island Cooling System 
The following is the required function of the nuclear island cooling system: 
1. Remove heat from the reactor plant components by way of a circulating coolant system and 
transfer heat to an ultimate heat sink. 
The following requirements are placed on the Nuclear Island Cooling System: 
2. The nuclear island cooling system shall serve the needs of the reactor and its associated 
components at all times under full-power operating conditions. 
3. System makeup shall be provided from the plant Water Supply Treatment System. 
4. Redundant components shall be provided for the nuclear island cooling system, as needed, to 
support continuous operation of the reactor and to provide for on-line maintenance of the 
cooling system components. 
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4.3.3.6 Helium Service System 
The following are the required functions of the helium service system: 
1. Remove chemical and particulate contaminants from the primary coolant to maintain 
specified values
2. Supply purified helium to systems filled with helium  
3. Remove helium from the primary system and the helium-filled supporting systems and store 
in a gas store for purified helium  
4. Accept helium from helium filled auxiliary and supporting systems during depressurization 
activities and, possibly, store radioactively contaminated helium  
5. Evacuate primary systems and helium supporting systems. 
4.3.3.7 Radioactive Waste and Decontamination System 
The following are the required functions of the radioactive waste and decontamination system: 
1. Provide for collecting, storing, processing, and monitoring radioactive (or potentially 
radioactive) liquid and gaseous wastes, including various forms of solid waste generated 
within the plant   
2. Provide equipment and procedures to remove radioactive surface contamination from 
components, as necessary, to facilitate control and minimize migration of radioactive 
contamination and to limit personnel exposure to radionuclides. 
The following requirements are placed on the radioactive waste and decontamination system: 
3. The radioactive waste and decontamination system shall collect radioactive and potentially 
radioactive floor and equipment liquid runoff.  These waste streams shall be routed to the 
liquid radioactive waste subsystem. 
4. Provisions shall be included to reduce activity levels contained in liquid effluent. 
5. Radioactive liquid waste system components shall be redundant to provide for both system 
reliability and on-line maintenance. 
6. The gas waste portion of the radioactive waste system shall have sufficient storage capacity 
to allow for radioactive decay prior to release. 
7. Decontamination equipment shall be skid mounted.  Each decontamination skid shall provide 
steam, wash water (including detergent and/or additives), rinse water, drying air, and 
vacuuming service. 
8. Decontamination system wastes shall be collected locally and routed to the appropriate 
radioactive waste systems. 
9. All radioactive wastes generated within the facility shall be collected, monitored, treated, and 
processed onsite prior to shipment offsite. 
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4.3.3.8 Component Handling System 
TBD
4.3.4 NHS Protection System 
The following are the required functions of the protection system: 
1. Maintain plant parameters within acceptable limits established for DBAs. 
The following are requirements placed on the Protection System: 
2. The protection system shall implement the relevant monitoring, analysis, and actuation 
functions necessary to reach the controlled state in case of abnormal events.  
4.3.5 NHS Control System 
TBD
4.3.6 NHS Control Room and Operator Interface System 
The following is the requirement for the NHS control room and operator interface system: 
1. The NGNP facility design shall permit the operators to take control of the reactor and support 
processes from within a single integrated control room using the manual mode at any time. 
4.3.7 NHS Monitoring System 
TBD
4.3.8 Startup and Decay Heat Removal System 
TBD
4.3.9 Other NHS Systems 
TBD
4.4 Requirements Applicable to Heat Transport System  
4.4.1 Primary Heat Transport System 
The following are the required functions of the PHTS: 
1. Transfer heat from the reactor core to the secondary circuit. 
The PHTS shall be designed with the following requirements: 
2. Pure helium shall be used in the primary and secondary circuits for the H2 plant and power 
conversion plant heat transfer. 
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3. All parts of the PHTS shall be replaceable.   
4.4.1.1 Main Helium Circulator 
The following are the required functions of the Main Helium Circulator (MHC): 
1. Control the flow of helium to match the heat generation of the reactor core with the heat 
removal of the PHTS. 
The MHC shall be designed with the following requirements: 
2. The MHC shall be driven by electrical motors capable of rated and variable speeds. 
3. Active magnetic bearings shall be used to avoid any lubricating product ingress in the 
primary circuit. 
4. Thermal insulation shall be required to protect the internal components by reducing heat 
migration due to primary system temperatures. 
5. The MHC shall be designed with a minimum lifetime of 10 years. 
6. The MHC shall be designed with hydraulic characteristics as stable as possible over the 
required speed range without distinctive reversal points and without pronounced peak. 
7. The MHC shall maintain primary pressure boundary integrity. 
4.4.1.2 Hot Duct Assembly (where applied) 
The following are the required functions of the Hot Duct Assembly (HDA): 
1. Channel high-temperature helium from the reactor core outlet plenum to the IHX inlet. 
The following shall be requirements placed on the HDA: 
2. Radial keys shall provide a radial support during operating and seismic conditions.   
3. The HDA shall provide helium leak tightness at each end (with Core support structure and 
IHX).
4.4.1.3 Intermediate Heat Exchanger (IHX) 
The following are the required functions of the IHXs: 
1. Transfer heat from the primary loop to the secondary loop during all normal conditions and 
between various power levels and certain accident conditions 
2. Separate the primary loop from the secondary loop during all normal and abnormal 
conditions and during accident conditions for a specified time. 
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The IHX shall be designed with the following requirements (a two-stage IHX is assumed): 
Type 1 IHX
3. The Type 1 IHX shall be designed for a lifetime of [5 years]. 
4. The Type 1 IHX shall be designed with an overall efficiency of [?94%]. 
Type 2 IHX
5. The Type 2 IHXs shall be designed for a lifetime of [20 years]. 
6. The Type 2 IHXs shall be designed with an overall efficiency of [?89 %]. 
4.4.1.4 Secondary Gas Isolation Valves 
The following are the required functions of the secondary gas isolation valves: 
1. Provide isolation between the primary and secondary circuits during maintenance or 
abnormal conditions (if required). 
The following requirements are places on the secondary isolation valves: 
2. The secondary gas isolation valves shall accommodate a pressure differential of [5-9 MPa]. 
3. The secondary gas isolation valves shall be designed to maintain primary pressure boundary 
integrity. 
4.4.2 Secondary Heat Transport System 
The following are the functions of the secondary heat transport system: 
1. Provide hot helium to the hydrogen production plant and receives the circulating helium at a 
lower temperature from the hydrogen production plant 
2. Provide hot helium to the PCS and received the circulating helium at a lower temperature 
from the PCS. 
4.4.2.1 Secondary Helium Purification System 
The following is the function of the secondary helium purification system: 
1. Process a small side-stream of helium from the Secondary Heat Transport System to remove 
chemical and radioactive impurities 
2. Provide for tritium removal as required to meet tritium transport limits to plant effluents and 
products.
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4.5 Requirements Applicable to Power Conversion System 
The following are the required functions of the PCS: 
1. Convert energy from the PHTS into electricity for distribution on the commercial gird. 
The following are the requirements placed on the PCS: 
2. The NGNP PCS shall be connected to a local public transmission line for external 
distribution and sale of [250-300] MWe. 
3. The NGNP PCS shall produce electricity at 60 Hz. 
4. The NGNP PCS shall be designed and sized to produce electricity at commercial scale using 
100% of the NGNP thermal energy from the reactor. 
5. The NGNP plant electrical output shall be delivered to the operating utility at the low-voltage 
bushings of the main power transformer. 
4.5.1 Steam Turbine and Generator 
The following are the required functions of the steam turbine and generator: 
1. Produce electricity using steam. 
The following are the requirements placed on the steam turbine and generator: 
2. The steam turbine and generator shall be designed for superheated steam at a pressure of 
[TBD] and temperature of [TBD] at the turbine throttle. 
3. The steam turbine and generator shall be designed with a single shaft. 
4. The turbine shall be designed for main steam temperature variations of up to [TBD]. 
5. The steam turbine generator rating shall be [TBD]. 
4.5.2 Generator Cooling System 
TBD
4.5.3 Main Feedwater System 
The following are the required functions of the main feedwater system: 
1. Deliver feedwater to the steam generator at the specified temperature, pressure, flow rate, and 
water chemistry 
2. Provide storage to accommodate process fluid surge and volume fluctuations 
3. Provide isolation of the feedwater to prevent water inflow to a failed steam generator. 
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4.5.4 Main Steam System 
The following are the required functions of the main steam system: 
1. Convey steam from the steam generator outlet nozzles to the inlet nozzles of the high-
pressure turbines. 
4.5.5 Main Condensate System 
TBD
4.5.6 PCS Control and Instrumentation System 
TBD
4.6 Requirements Applicable to Hydrogen Production Plant 
4.6.1 Hydrogen Production Plant Parameters and Performance 
The following are the parameters and performance requirements for the hydrogen production plant: 
1. The hydrogen production plant shall receive process helium at temperatures up to [900°C] 
and utilize heat at a rate of up to [60 MWth] in the production of hydrogen. 
2. The hydrogen production plant process efficiency shall be no less than [40% higher heating 
value]. 
4.6.2 Hydrogen Production Plant Configuration 
The following are the requirements for the hydrogen production plant configuration: 
1. The hydrogen production plant shall be separated from the remainder of the NGNP consistent 
with commercial plant economic and risk tradeoffs. 
2. The interfaces between the hydrogen production plant and the remainder of the NGNP shall 
be designed to ensure that failures or upset conditions in the hydrogen production plant do not 
result in failures or adverse impacts to the remainder of the NGNP facility. 
3. The hydrogen production plant shall provide for storage of feedstock (e.g., water and makeup 
chemicals), as required. 
4. The hydrogen production plant shall include all necessary pretreatment or conditioning of 
readily available raw materials needed for the specific hydrogen process (e.g., water 
treatment). 
5. Hydrogen produced in the hydrogen production plant shall be made available for distribution. 
6. No central storage shall be included at the hydrogen production plant other than buffer 
storage, as required for efficient operations. 
7. The hydrogen delivery pressure shall be [TBD MPa]. 
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8. The hydrogen product gas shall have purity levels consistent with current industry standards 
for bulk hydrogen applications. 
9. The interface system between the hydrogen production plant and the remainder of the NGNP 
shall be designed to ensure that tritium migration into the hydrogen production plant will be 
limited, such that the maximum amount of tritium released to the hydrogen production plant 
does not exceed [TBD] standards. 
10. The total concentration of radioactive contaminants in the hydrogen product gas and 
associated hydrogen production systems shall be minimized to ensure that worker and public 
dose limits do not exceed NRC regulatory limits for monitoring. 
11. The oxygen byproduct gas shall have purity levels consistent with current industry standards 
for bulk oxygen applications.  Provisions shall be included for the purification, cooling, and 
venting or shipping of the oxygen byproduct. 
4.6.3 Hydrogen Production Plant Waste 
The following are the requirements for the hydrogen production plant waste: 
1. The hydrogen production plant design shall be such that the volume of waste shipped off-site 
shall be less than [TBD] annually. 
2. A means of disposing (such as flaring) of out-of-specification hydrogen product during upsets 
or startup/shutdown shall be included. 
4.6.4 Hydrogen Production Plant Safety and Licensing 
The following are the requirements for the hydrogen production plant safety and licensing: 
1. The hydrogen production facilities, including the conversion, storage, and distribution 
systems, shall comply with the requirements of 29 CFR 1910.103, Occupational Safety and 
Health Standards, Subpart H – Hazardous Materials, Hydrogen. 
2. In the event that the hydrogen production plant also produces and stores significant quantities 
of oxygen, the requirements of 29 CFR 1910.104, “Oxygen,” shall also be applied. 
3. The design, operation, and maintenance of the hydrogen production plant shall comply with 
29 CFR 1910.119, “Process Safety Management of Highly Hazardous Chemicals.” 
4.6.5 Hydrogen Production Plant Reliability and Availability 
4.6.5.1 Capacity Factor 
The following is the requirement for the hydrogen production plant capacity factor: 
1. Excluding NGNP mission-specific outages for inspection and testing, the hydrogen 
production plant design capacity factor for hydrogen production averaged over the plant 
lifetime shall be at least [TBD %] when modeled with equipment mean time to failure and 
mean time to repair data for the same or similar systems and/or components. 
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4.6.5.2 Planned Outages 
The following is the requirement for the hydrogen production plant planned outages: 
1. Excluding NGNP mission-specific outages for inspection and testing, the capacity factor loss 
due to hydrogen production plant planned outages averaged over the plant lifetime shall be no 
greater than [TBD %], including all planned inspection and maintenance activities that must 
be accomplished with the hydrogen production plant shutdown. 
4.6.5.3 Hydrogen Production Plant Investment Protection 
The following is the requirement for the hydrogen production plant investment protection: 
1. Excluding NGNP mission-specific outages for inspection and testing, the calculated capacity 
factor loss due to unplanned hydrogen production plant outages averaged over the lifetime of 
the plant shall not exceed [TBD.  %]. 
4.6.6 Hydrogen Production Plant Maintenance and In-Service Inspection 
4.6.6.1 Hydrogen Production Plant Maintenance Requirements 
The following are the requirements for the hydrogen production plant maintenance: 
1. The hydrogen production plant shall be designed to allow all components to be removed, 
replaced (if necessary), and reinstalled.   
2. The hydrogen production plant design shall include provisions for monitoring equipment 
status, configuration, and performance and for detecting and diagnosing malfunctions as a 
basis for predictive maintenance plans and decision making. 
3. The hydrogen production plant design shall provide storage facilities for an adequate amount 
of spare parts as determined by a preventive maintenance and facility availability plan. 
4.6.6.2 Hydrogen Production Plant In-Service Inspection 
The following is the requirement for hydrogen production plant ISI: 
1. The hydrogen production plant design shall provide access to the pressure boundary to permit 
ISI as required by appropriate sections of the ASME B&PV Code. 
4.7 Requirements applicable to Balance of Plant 
4.7.1 Cooling Water Systems 
TBD
4.7.2 Liquid and Gas Supplies 
TBD
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4.7.3 Piping Systems 
TBD
4.7.4 Electrical Systems 
The following are the required functions of the electrical systems: 
1. Deliver power generated by the plant to the offsite transmission network 
2. Take power from the off-site transmission network for various plant operations, including 
startup
3. Provide backup power to select auxiliaries when the plant power units and off-site power are 
not available. 
4.7.4.1 High Voltage Power System 
TBD
4.7.4.2 Medium Voltage Power System  
TBD
4.7.4.3 Low Voltage Power System 
TBD
4.7.4.4 Backup Power System 
TBD
4.7.4.5 DC/UPS System 
The following are the required functions of the Direct Current (DC)/Uniterruptible Power Supply 
(UPS) System: 
1. Provide a stored energy source for the all plant DC loads. 
4.7.4.6 Grounding System 
The following are the required functions of the grounding system: 
1. Protect personnel and equipment from system faults and lightning strikes 
2. Minimize electrical noise in signal cables. 
4.7.4.7 Communication and Lighting 
The following are the required functions of communication and lighting: 
1. Provide intra-plant communications 
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2. Provide internal and external lighting. 
4.7.5 Plant Control Room System 
The following are the required functions of the plant control room system: 
1. Provide an interface between plant operators and each of the necessary systems within the 
plant.
4.7.6 Plant Mechanical Services System 
TBD
4.7.7 Fire Detection and Suppression System 
The following are the required functions of the fire detection and suppression system: 
1. Rapidly detect and annunciate the presence and location of combustion by-products or the 
presence of fire within the plant 
2. Control and extinguish fires that do occur 
3. Provide protection for PASSCs such that the performance of safety functions are not 
prevented.
4.7.8 Communications System 
The following are the required functions of the communications system: 
1. Provide plant to off-site communications. 
4.7.9 Safeguards and Security System 
The following are the required functions of the Safeguards and Security System: 
1. Provide physical protection of the plant 
4.7.10 Plant I&C and Protection 
TBD
4.7.11 NGNP Plant Supervisory and Control System 
TBD
4.7.12 Site and Civil Works 
TBD
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